City of St. Peters, Missouri

One St. Peters Centre Boulevard
P.O.Box 9

St. Peters, Missouri 63376

Request for Statement of Qualifications for Engineering Services

Purpose: The City of St. Peters is seeking qualifications to prepare plans and
specifications for the replacement of an existing bridge and related
improvements on Jungermann Road, between north of Country
Creek Drive and south of Margaret Brown Court.

RFQ No. RFQ 15-165 - Jungermann Road Bridge Replacements (Federal
Project No. BRM-5640(613)

RFQ Consists of: e Attachment A - MODOT Bridge Inspection Report

e Attachment B - Conceptual Drawings

e Attachment C — Excerpt from “City of St. Peters Storm
Water Master Plan 2012", by Black and Veach, dated

August of 2012.
Deadline for 2:00 p.m. local time, Monday, May 18, 2015 (Non-Public Opening)
Submissions: Late or faxed bid proposals will be rejected.
Submit Proposal To: Purchasing

City of St. Peters

One St. Peters Centre Blvd.
P.O. Box 9

St. Peters, MO 63376

Special Instructions: e A DBE goal of eight (8%) percent

o Clearly mark outside of sealed envelope - RFQ 15-165 -
Jungermann Road Bridge Replacements (BRM 5640(613)),
along with the Consultant's name

e Submit 5 sets of your proposals

o With submittal of your firm’s Letter of Interest include:

o0 Statement of Qualification (RSMo 8.285 — 8.291)

o Affidavit of Compliance with the Federal Work
Authorization Program

o Copy of your E-Verify (15 CSR 60-15.020)

Direct All Inquiries to: | bids@stpetersmo.net with “RFQ 15-165 - Jungermann Road Bridge
BRM 5640(613)” in the subject line.
Last day for questions is noon, local time, Thursday, May 14, 2015
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ADVERTISEMENT FOR PROPOSALS

Sealed Requests for RFQ 15-165 — Jungermann Road Bridge Replacements Project BRM
5640(613) will be received by the City of St. Peters, Purchasing Department, City Hall, One St.
Peters Centre Boulevard, P.O. Box 9, St. Peters, Missouri 63376 until 2:00 p.m. local time, May
18, 2015 (Non-Public Opening).

RFQ will be available on May 1, 2015 and are on file at the office of Drexel Technologies at
http://planroom.drexeltech.com and are open for public inspection. Copies of documents may
be obtained from Drexel Technologies for the fee listed online.

A DBE goal of eight percent (8%) has been established by this Missouri Department of
Transportation for this project.

All questions regarding this project shall be submitted to the City of St. Peters Purchasing
Department in writing to Bids@stpetersmo.net under the subject line “RFQ 15-165 —
Jungermann Road Bridge Replacements Project BRM 5640(613)”, or by mail to City of St.
Peters Purchasing Department, One St. Peters Centre Boulevard, P.O. Box 9, St. Peters, MO
63376 by noon, local time, Thursday, May 14, 2015.
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1.0 GENERAL

The City of St. Peters, hereinafter called “CITY”, is seeking qualifications to prepare plans and
specifications for the removal and replacement of two existing box culverts, located under
Jungermann Road, between north of Country Creek Drive and south of Margaret Brown Court.
The project will include related roadway improvements including ADA and bike/pedestrian
facilities.

The selected Consultant shall provide all necessary field investigation, design and construction
phase services required to comply with the Missouri Department of Transportation (MoDOT)
Engineering Policy Guide (EPG) and EPG Section 136 Local Public Agency (LPA) Manual.

Pursuant to the Brooks Act for Consultant Selection, the City of St. Peters will evaluate firms
based on experience and technical competence, capacity and capability and past record of
performance with the City. Firm selection shall be based on the ratings of the criteria listed
above.

Once a proposal is selected a contract will be negotiated with the CONSULTANT based on a
mutually agreed upon scope of services. This project is eligible to receive federal
reimbursement funding through On-System Bridge Replacement and Rehabilitation (BRM)
program administered by the East-West Gateway Coordinating Council of Governments and St.
Charles County Road Board.

A DBE goal of eight (8%) percent has been established by the Missouri Department of
Transportation for this project. DBE firms must be listed in the MRCC DBE Directory located on
MoDOT’s website at www.modot.gov, in order to be counted as participation towards an
established DBE Goal. We encourage DBE firms to submit letters of interest as prime
consultants for any project they feel can be managed by their firm.

It is required that your firm’s Statement of Qualification (RSMo 8.285 through 8.291) and an
Affidavit of Compliance with the federal work authorization program be submitted with your
firm’s statement of qualifications.

The consultant shall follow the Missouri Department of Transportation Engineering Policy Guide
(EPG) and EPG Section 136 (Local Public Agency (LPA) Manual) when performing all tasks
outlined in this document.

In addition, all qualified consultants must be registered to do business in Missouri, have a
current Annual Financial Prequalification on file with MODOT and have completed the Federal
Aide Basic Training Course.

2.0INSTRUCTIONS FOR SUBMITTING STATEMENT OF QUALIFICATIONS AND
PROPOSALS

The CONSULTANT shall prepare a Technical Proposal. Submit five (5) copies of the proposal
in a sealed envelope clearly marked with the Consultant's name and “RFQ 15-165 —
Jungermann Road Bridge Replacements (BRM 5640(613)". The proposal must be received by
the City of St. Peters Purchasing Department by 2:00 p.m. local time, Monday, May 18, 2015.
All questions regarding the project and proposal submittal are to be submitted via e-mail to
Bids@stpetersmo.net and specify in the subject line “RFQ 15-165 — Jungermann Road Bridge
Replacements (BRM 5640(613)”, or by mail to City of St. Peters, One St. Peters Centre
Boulevard, St. Peters, Missouri 63376 by noon, local time, Thursday, May 14, 2015.
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2.1 Proposal

The Proposal shall include a schedule of tasks and projected work plan. It shall also
include discussions of any proposed modifications, or revisions to the scope of
services. The Technical Proposal shall consist of the following information, presented
in the order listed.

1.

2
3.
4

Transmittal Letter

Table of Contents

Introduction

General Business Information:

a.
b.

C.

Identity of CONSULTANT and legal status.
Name, address, and telephone number of contact person.

Name, address, and telephone number of person legally authorized to enter
into a contract on behalf of the CONSULTANT.

Description of insurance coverage and deductibles (refer to Section 9 for listing
of minimum requirements).

Project Understanding:

a.

Provide a statement of the CONSULTANT’s understanding of the major
challenges and opportunities included in this project, as well as the
CONSULTANT's basic ideas for addressing these issues.

Quialifications of CONSULTANT / Professional Registration:

a.

Experience of CONSULTANT and project team specifically on similar projects;
include the names of clients, brief project description and the project team'’s
involvement in the project. Describe the expertise the CONSULTANT, the
project team, and any sub-consultants will bring to this project. Include any
important information, and emphasize strengths and specialties that will assist
the CITY in evaluating the CONSULTANT’s qualifications. The CONSULTANT
must possess registration as a Professional Engineer in the State of Missouri.

Current Financial Prequalification

Current Federal Aid Basic Training Course. A list of upcoming courses can be
found on MoDOT's Local Program — Training Webpage

Project Approach and Schedule:

a.

Include a listing and description of the major phases or tasks to be performed
during this project.

Include an organizational chart for this project, indicating key personnel and
their primary responsibilities.

Identify key staff that will be assigned to the major phases or tasks of the
project. Identify sub-consultants and their responsibilities.

Include resumes of the key personnel highlighted on the project organizational
chart. Indicate the location of the office(s) where various project services are to
be performed. The level of staffing dedicated to the local office shall be clearly
identified.
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e. Indicate the location of the office(s) where various project services are to be
performed. The level of staffing dedicated to the local office shall be clearly
identified.

8. Quality Assurance/Quality and Cost Control

Describe the CONSULTANT'S quality assurance/quality control policies and
procedures and describe how they will relate to this project.

Provide comparisons of engineer’s cost estimate to actual construction costs for
similar projects that have been constructed since 2008. The CONSULTANT may
provide justification for any discrepancies that may exist with this information.

3.0 CONSULTANT SELECTION METHOD

The method of final selection of the CONSULTANT for this project will be based upon review of
the Technical Proposal conducted by the CITY review committee. Various CITY personnel will
be involved in the selection process. The CITY reserves the right to reject any or all proposals
for any reason. The selection process used by the CITY will generally consist of the following:

1. Review and evaluation of the Technical Proposals using the following criteria:
e Experience and Technical Competence, [40 maximum points].
e Capacity and Capability, [40 maximum points].
e Past Record of Performance with City, [20 maximum points].

2. From this review, the CITY will rank each Technical Proposal in order to determine the
three (3) most qualified CONSULTANTS. The CITY may choose to conduct interviews
with these CONSULTANTS. From this group, the CITY will select the firm it considers
the best qualified and begin negotiations for the engineering services agreement.

3. The final engineering service agreement will be on a “cost plus fixed fee” basis with a
guaranteed maximum limit for all services indicated in the proposal.

4. If an agreement cannot be reached on the scope of services and compensation,
negotiations with the top-ranked/selected CONSULTANT will be formally terminated,
and negotiations with the second-ranked firm will commence upon approval from the
CITY.

4.0 BACKGROUND

On February 27, 2014, the Missouri Department of Transportation submitted a “Bridge Inventory
and Inspection System Non-State Structure Inspection Report” for 2 bridge structures (3885005
and 3885007) for Jungermann Road over Spencer Creek and a tributary. The culverts are
located between an area north of Country Creek Drive and south of Margaret Brown Court. The
reports indicate that the condition of both box culverts, coupled with their hydraulic performance,
make them eligible for replacement funding. Said bridge inspection reports along with a
conceptual plan of project area are incorporated into this document as “Attachment A”.

In addition to the structural deficiencies identified in said MoDOT inspection reports, this portion
of Jungermann Road experiences flooding from culvert overtopping and storm sewer
surcharging during heavy rain events due to insufficient capacity of the four barrel culvert.
Roadway flooding of up to two (2’) feet has been measured, with six (6”) to twelve (12”) inches
more typical. The correction of this flooding issue is one of the top ten priority projects
indentified as part of the “City of St. Peters Storm Water Master Plan 2012”, a comprehensive
storm water master plan study prepared by Black and Veach, completed in August of 2012.
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Based on these inspection findings, the City requested and obtained federal reimbursement
funding to replace the structures through the Federal-Aid Highway Act, 23 U.S.C. §144 On-
System Bridge program administered by the East-West Gateway Coordinating Council of
Governments and Missouri Department of Transportation (MoDOT). Federal design funds for
this project have been awarded in FY 2015, with ROW and construction funds in FY 2016.

The Jungermann Road Bridge Replacements project (Federal Project No. BRM-5640(613)) will
consist of, but not be limited to, the removal and replacement of structure 3885005 (a double
barrel box culvert) and structure 3885007 (a four barrel box culvert), with the new structures
providing improved structural sufficiently, sidewalks, multi-use paths, ADA facilities, related
roadway improvements and improvements to eliminate frequent and significant road and
adjacent property flooding.

The Consultant’s design shall provide said improvements while minimizing impacts to adjacent
utilities and properties. All plans and specifications shall be compliant with all applicable
sections of the Missouri Department of Transportation (MoDOT) Engineering Policy Guide
(EPG) and EPG Section 136 (Local Public Agency (LPA) Manual). The bridge and related
components shall be designed in compliance with all applicable Missouri Standard
Specifications for Highway Construction. Roadway, roadway and bike/pedestrian improvements
shall be designed in accordance with the City of St. Peters Design Criteria and Standard
Specifications for Street Construction and St. Louis County Standard Specifications for Highway
Construction. All storm sewer improvements shall be designed in accordance with the
Metropolitan St. Louis Sewer District's Standard Construction Specifications for Sewers and
Drainage Facilities.

The Consultant shall perform all tasks necessary to prepare alignment, preliminary, right-of-way
and final construction plans and specifications for bidding to be reviewed and approved by the
City of St. Peters and MoDOT Local Roads. The Consultant shall also prepare and provided all
necessary metes and bounds descriptions and exhibits for all required easements and right-of-
way necessary to construct the project. The Consultant shall at all stages of the project design,
correspond and coordinate with all area utility companies with assets within the project limits
and design proposed improvements to minimize existing utility conflicts and relocations. The
consultant shall perform all necessary tasks to properly design the project and obtain all
necessary permits. Said task shall include, but not be limited to, surveying, geotechnical
investigations, hydraulic studies, environmental and historic preservation services/permits
including the preparation of PS&E and final documents. The Consultant shall also provide all
required construction phase services necessary for proper construction and documentation of
the project.

A DBE goal of eight (8%) percent has been established for this project. DBE firms must be listed
in the MRCC Directory Statement.
5.0 CITY OF ST. PETERS RESPONSIBILITIES
The CITY shall provide the following services to assist the CONSULTANT:
1. Provide information as to the requirements of the project.

2. Assist the CONSULTANT by providing information, records, and reports pertinent to the
project.

3. Furnish the CONSULTANT, as required for performance of the services, data prepared
by others, which the CONSULTANT may use at their discretion subject to their
verification.
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4. Provide access to and make provisions for the CONSULTANT to enter upon CITY and
other public and private properties required to perform the services.

5. Review all studies, reports, sketches, drawings, specifications, proposals, and other
documents presented by the CONSULTANT and render in writing decisions pertaining
thereto within reasonable time so as not to delay the service of the CONSULTANT.

6. Pay all bid advertisement costs and submit advertisement to local newspapers.

7. Give notice to the CONSULTANT whenever the CITY observes or otherwise becomes
aware of a defect in the project or changed circumstances.

8. Designate a CITY representative as overall Project Manager who shall be responsible to

provide communication, direction, assistance, and guidance on the project development,
design, bidding, and construction.

6.0 CONSULTANT'S RESPONSIBILITIES

The CONSULTANT shall prepare all plans and specifications in compliance with all applicable
sections of the Missouri Department of Transportation (MoDOT) Engineering Policy Guide
(EPG) and EPG Section 136 (Local Public Agency (LPA) Manual). The CONSULTANT's
responsibilities associated with this project will include, but not be limited to the following:

1. Hazardous Waste Inspections: The engineering responsibilities include an inspection
of all applicable components of the project prior to bid advertisement for asbestos and
lead paint. The consultant will prepare hazardous waste reports, which will be included
in the final bid proposal. See EPG 136.6.4.10 for further information on Hazardous
Waste.

2. Sidewalks and Multi-Use Paths: The engineering responsibilities may include but are
not limited to the preparation of Conceptual plans, Preliminary plans, Contract plans,
Right of Way Plans, preparing and submitting necessary permits, contract documents,
assisting with the bidding process for ADA compliance and preparation of PS&E and
final documents.

3. Bridge: The engineering responsibilities may include but are not limited to the
preparation of Preliminary and Contract plans and Right of Way Plans. Design services
may include, surveying, preparation of metes and bounds descriptions and exhibits,
geotechnical investigations, public involvement, hydraulic studies, environmental and
historic preservation services/permits, contract documents, assisting with the bidding
process, construction support/construction inspection, utility coordination/permits and
traffic controls including the preparation of PS&E and final documents.

4. Roadway: The engineering responsibilities may include but are not limited to the
preparation of Conceptual plans, Preliminary plans, Contract plans and Right of Way
Plans. Design services may include, surveying, preparation of metes and bounds
descriptions and exhibits, geotechnical investigations, public involvement, environmental
and historic preservation services/permits, contract documents, assisting with the
bidding process, construction support/construction inspection, utility coordination/permits
and traffic controls including the preparation of PS&E and final documents.

5. Construction Phase Services: Construction Phase: work with contractor on behalf of
the City, assist with preconstruction conference, perform periodic site inspection,
prepare change orders, inspect construction materials, check shop drawings submitted
by contractor, conduct construction test and inspection, be present during critical
construction operations, work with the City to do full time inspections and reporting and
participate in final inspection.
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7.0 DESIGN CRITERIA

All plans and specifications shall be compliant with all applicable sections of the Missouri
Department of Transportation (MoDOT) Engineering Policy Guide (EPG) and EPG Section 136
(Local Public Agency (LPA) Manual). In addition, the CONSULTANT shall use the following
design criteria in the design of the project:

1.

The bridge and related components shall be designed in compliance with all applicable
Missouri Standard Specifications for Highway Construction (2011) and Missouri
Department of Transportation Bridge Design Standards.

The roadway, traffic signal and bike/pedestrian components shall be designed in
accordance with the City of St. Peters Design Criteria and Standard Specifications for
Street Construction and St. Louis County Standard Specifications for Highway
Construction.

All storm sewer improvements shall be designed in accordance with the Metropolitan St.
Louis Sewer District’'s Standard Construction Specifications for Sewers and Drainage
Facilities.

In estimating peak discharges, the methods listed in “Urban Hydrology for Small
Watersheds” (technical release No. 55) published by the Soil Conservation Service shall
be used.

When encroaching or crossing Flood Hazard areas, the “Flood Insurance Study — City of
St. Peters, Missouri and St. Charles County, Missouri and its supporting maps shall be
consulted. The analysis of the effects that the road improvements will have on the base
flood elevations shall be made using the Corps of Engineer's HEC-RAS computer
program.

The various publications of the U.S. Department of Transportation in their hydraulic
Engineering Circular shall be used as appropriate.

All traffic control signing and pavement markings shall meet the provisions of the
“Manual on Uniform Traffic Control Devices” published by the U.S. Department of
Transportation.

The design and any City owned utility line relocations shall be in accordance with the
City of St. Peters Standards for Water and Sewer Extensions.
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8.0 TENTATIVE DESIGN AND CONSTRUCTION SCHEDULE

any variance from this schedule shall be discussed in the CONSULTANT’s Project Approach.
The professional and technical services provided by the CONSULTANT shall begin upon the full
execution of the engineering services agreement by all parties. The CONSULTANT shall insure
that their work and progress in the planning and design of the project is carried out efficiently
and expeditiously. The following tentative schedule is hereby defined. Any variance from this
schedule shall be discussed in the CONSULTANT’s Project Approach:

Task No. Description Submittal
1 Existing Conditions Survey Four (4) weeks after NTP
(includes utilities)
Horizontal/Vertical Alignment Plan Six (6) weeks after NTP
Preliminary Plan Eight (8) weeks after NTP
4 Right-of-Way Plan Twelve (12) weeks after NTP

(includes metes and bounds
descriptions and exhibits)

5 Final Plan and Specifications Twenty (20) weeks after NTP

The dates listed above shall mean the dates by which the CONSULTANT shall make an
appropriate submittal for which approval is rendered by the CITY of the submittal. The CITY
shall review said submittals efficiently and expeditiously and the CITY shall be allowed no more
than ten (10) working days for such review. In the event that a submittal is made by the
CONSULTANT and the CITY review of same requires changes or corrections by the
CONSULTANT, the CITY may conditionally approve the submittal, in which event the date
approval is rendered shall be construed as the date an appropriate submittal was made for
which approval is rendered. In the event that changes or corrections are required, and the CITY
does not conditionally approve the submittal, the CONSULTANT shall revise the submittal
accordingly, resubmit after revision, the CITY shall review again after resubmittal within ten (10)
working days, and approve, conditionally approve, or return with corrections needed, and in
such event the date of submittal for which approval is rendered shall be construed to be the
date of the resubmittal when so finally approved or conditionally approved.

9.0 INVOICING

The CONSULTANT shall present an invoice to the CITY’s Purchasing Department with each
required submittal for services rendered and expenses resulting there from. The invoice shall
include the following information:

Submittal record.

Description of services provided to date.

Description of services pending.

Amount of basic services fee.

Amount of optional services fee.

Total Amount.

ogkrwNE

Additional invoicing and payment information can be found in the Sample Agreement
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10.0 INSURANCE REQUIREMENTS

CONSULTANT shall procure and maintain for the duration of the contract insurance against
claims for injuries to persons or damages to property, which may arise from or in connection
with the performance of the work hereunder by the CONSULTANT, his agents, representatives,
employees or subcontractors, including those insurance coverages set forth below. All such
insurance policies shall name the CITY as an additional insured with the exception of the
Workers’ Compensation/Employer’s Liability Policy and Professional Errors and Omissions
Insurance, with a subrogation waiver on all policies except Professional Liability. Each
insurance policy required by this clause shall be endorsed to state that coverage shall not be
suspended, voided, cancelled by either party, except after thirty (30) days prior written notice by
certified mail, return receipt requested, or by such other method approved by the CITY, has
been given to the CITY. The cost of such insurance shall be included in the CONSULTANT'’S
proposal.

10.1 MINIMUM LIMITS OF INSURANCE
CONSULTANT shall maintain limits no less than:

1. Workers’ Compensation for statutory limits and Employer’s Liability minimum
$500,000 limit.

2. Comprehensive General Liability to cover claims which may arise from operations
under this contract. The policy shall include, but not be limited to, protection for the
following hazards:

a. Premises and Operations-Bodily Injury and Property Damage Liability
b. Independent Contractors Coverage

c. Products & Completed Operations liability coverage

d. Personal Injury/Advertising Injury Liability

e. Broad Form Property Damage

f.  Contractual Liability

g. Explosion, collapse and underground damage, if applicable

The above policy shall be written with limits of at least $1,000,000 each occurrence
and $2,000,000 aggregate.

3. Business Automobile Policy (Comprehensive Automobile Liability Insurance)
provides coverage for all owned, non-owned and hired vehicles. Minimum limits
should be at least $1,000,000 Each Occurrence Bodily Injury Liability and Property
Damage Liability.

4. Umbrella/Excess Liability — Limit of $1,000,000 which will be excess f the primary
limits for General Liability, Auto Liability and Employer Liability.

5. Professional Errors and Omissions Insurance: If CONSULTANT is an architect,
engineer, surveyor, or consultant, CONSULTANT agrees to obtain Professional
Errors and Omissions Insurance. CONSULTANT shall also require all professional
subcontractors to obtain and maintain similar insurance with similar limits in
connection with subcontracted work. Limit of Liability should be no less than
$2,000,000 Per Claim/$2,000,000 Annual Aggregate.
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10.2 DEDUCTIBLES AND SELF-INSURED RETENTIONS

Any deductibles or self-insured retentions must be declared to and approved by the CITY. At
the option of the CITY, either; the insurer shall reduce or eliminate such deductibles or self-
insured retentions as respects the City, its officers, officials and employees; or the
CONSULTANT shall procure a bond guaranteeing payment of losses and related investigations,
claim administrative and defense expense.

10.3 OTHER INSURANCE PROVISIONS

The CONSULTANT shall also obtain and pay for insurance policies that contain, or are
endorsed to contain, the following provisions:

1. CONSULTANT'S Contingent or Protective Liability and Property Damage to protect
the CONSULTANT from any and all claims arising from the operations of
subconsultant employed by the CONSULTANT.

2. The coverage shall be for a minimum of $2,000,000 unless otherwise stated in the
Contract Documents, and shall contain no special limitations on the scope of
protection afforded to the CITY, its officers, officials, employees or volunteers.

3. The CONSULTANT’s insurance coverage SHALL BE PRIMARY INSURANCE as
respects the CITY, its officers, officials, employees and volunteers. Any insurance or
self-insurance maintained by the CITY, its officers, officials, employees or volunteers
shall be excess of the CONSULTANT's insurance and shall not contribute with it.

4. Any failure to comply with reporting provisions of the policies shall not affect
coverage provided to the CITY, its officers, officials, employees or volunteers.

5. The CONSULTANT's insurance shall apply separately to each insured against whom
claim is made or suit is brought, except with respect to the limits of the insurer's
liability.

10.4 ACCEPTABILITY OF INSURERS
Insurance is to be placed with insurers with a Bests' rating of no less than A:VI.
10.5 VERIFICATION OF COVERAGE

CONSULTANT shall furnish the CITY with certificates of insurance. The certificates for each
insurance policy are to be signed by a person authorized by that insurer to bind coverage on its
behalf, and are to be received and approved by the CITY before work commences. The CITY
reserves the right to require complete, certified copies of all required insurance policies, at any
time.

10.6 SUBCONSULTANTS

CONSULTANT shall include all subconsultants as insureds under its policies or shall furnish
separate certificates of each subconsultant. All coverages for subconsultants shall be subject to
all of the requirements stated herein.
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APPENDIX A

DRAFT AGREEMENT
FOR
ENGINEERING SERVICES

This Agreement, entered into in the City of St. Peters, County of St. Charles, State of Missouri
this day of , 2015, is by and between the City of St. Peters, Missouri, a
Missouri municipal corporation, hereinafter referred to as CITY, and INSERT NAME, a Missouri
corporation, hereinafter referred to as ENGINEER.

WITNESSETH:

WHEREAS, the CITY is seeking professional and technical services to complete Mid Rivers
Mall Drive Corridor Improvements Project (the PROJECT); and

WHEREAS, the ENGINEER has submitted a proposal to provide professional and technical
services, and

WHEREAS, the CITY and the ENGINEER have held subsequent meetings after the submittal of
the proposal to define the terms and conditions of such professional and technical services,
which terms and conditions are specified herein.

NOW THEREFORE, in consideration of the foregoing recitals and the terms and conditions of
such professional and technical services, which terms and conditions are specified herein.

ARTICLE 1 - GENERAL

The ENGINEER shall serve as the CITY’S professional and technical representative in
providing professional engineering services for the Mid Rivers Mall Drive Corridor Improvements
Project and shall also provide consultation and advice to the CITY during the performance of
these services.

ARTICLE 2 — DEFINITIONS

The meaning and intent of the following terms in this Agreement shall be as follows:

2.1 COST: Includes direct labor expense, plus a percentage of direct labor expense for total
indirect costs, plus other direct costs at actual out-of-pocket expense.

2.2 DIRECT LABOR EXPENSE: Includes the direct compensation payable to employees
for time specifically chargeable to the PROJECT, with the average hourly labor rate being the
annual direct compensation divided by 2,080.

2.3 FIXED FEE: A dollar amount to compensate the ENGINEER for contingencies, interest
on invested capital, professional expertise, readiness to serve, risk management, other non-
reimbursable costs, and profit. The amount varies with the complexity and size of a given
project and the scope of the engineering services required. The fee shall be calculated as a
percentage of the total initial contractual sum of direct labor expenses, other direct costs and
total indirect costs chargeable to the PROJECT.
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2.4 OTHER DIRECT COSTS: Includes such items as subcontract expenses, computer run
time and CADD charges, special equipment rental, special material purchases, reproduction
costs, mileage, traveling expenses, and living costs for personnel on assignment away from
their home office, and other incidental expenses directly chargeable to the PROJECT, charged
at actual cost to the ENGINEER.

2.5 TOTAL INDIRECT COSTS: Includes labor overhead and general and administration
overhead costs. Overhead expenses shall also include costs of all required insurance, including
professional liability coverage for the project. Labor overhead includes allowances for sick
leave, vacation and holiday, plus unemployment, excise and other payroll taxes; and statutory
and usual contributions for Social Security; Worker's Compensation Insurance, retirement
benefits, and medical and other insurance benefits. General and administrative overhead costs
shall include costs of preparing proposals for the PROJECT and also consist of costs not
directly identifiable with any specific project and include allowable general corporate overhead
such as office rent, accounting and insurances. The provisional rate for total indirect costs
indicated in the attached proposal is for use during the performance of this contract. The
provisional rate may be revised by mutual consent of the parties if such a rate varies
significantly from the actual rate experienced during the period of performance under this
Agreement.

ARTICLE 3 - SERVICES TO BE PERFORMED BY ENGINEER

ENGINEER shall perform the Services described in Attachment A, Scope of Services.
ENGINEER shall have no liability for defects in the Services attributable to ENGINEER'S
reliance upon or use of data, design criteria, drawings, specifications, or other information that
the City is required to furnish under this Agreement; provided that such reliance is reasonable
and not a breach of any contractual obligation, warranty or standard of care under this
Agreement.

ARTICLE 4 —- COMPENSATION

CITY shall pay ENGINEER the amounts stated in Attachment B, Compensation, subject to a 5%
retention until satisfactory final completion of the Services. Prices quoted are firm for the
duration of the Project. CITY shall not be liable for any taxes assessed against the
ENGINEER’s income.

Requests for progress payments for services rendered will be made by the ENGINEER monthly
as the work progresses by the ENGINEER submitting a correctly detailed invoice for work
performed prior to the request for payment, along with all other required submittals, all in
accordance with the terms of this Agreement.

All invoices, payroll records, supporting documentation, and payment certifications shall be
submitted to the Purchasing Department, City Hall, One St. Peters Centre Blvd., P O Box 9, St.
Peters, Missouri 63376 who will forward to the Project Manager (the CITY staff official in charge
of the Project). For purposes of payment, the ENGINEER’s invoices and requests for payment
shall be deemed to be duly delivered to the CITY ten days after the CITY’s Project Manager
certifies to the CITY Purchasing Department that the invoice is for a correct amount, was
properly submitted in accordance with the contract documents, and that all required and
necessary supporting documents required by the contract or requested by the CITY have been
submitted by the ENGINEER to support the invoice.
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The CITY’s Project Manager shall act on the ENGINEER’s payment request by either:

a. Approving the request for payment as submitted

b. Approving a lesser amount that the Project Manager determines is due the
ENGINEER, informing the ENGINEER in writing of his reasons for approving the
amended amount.

C. Rejecting the request for payment, informing the ENGINEER in writing of his
reasons for rejecting it.

If there are errors in the invoice, it is not for a proper amount, additional supporting information
is required by the CITY, or there are other defects in the invoice, the CITY’s Project Manager
shall return the invoice to the ENGINEER with a request to correct the errors. The invoice will
not be deemed to be duly delivered until the errors are corrected, additional requested
information is supplied, and the City staff official in charge of the Project certifies to the CITY
Purchasing Department that the invoice is for a correct amount, was properly submitted in
accordance with the contract documents, and that all required and necessary supporting
documents required by the contract or requested by the CITY have been submitted by the
ENGINEER to support the invoice.

Within thirty (30) calendar days from the date that the ENGINEER's invoice or amended invoice
is duly delivered to the CITY, the CITY shall either:

a. Pay the request for payment as certified by the CITY’s Project Manager.

b. Pay such other amount as the CITY determines is actually due the ENGINEER,
informing the ENGINEER and the Project Manager in writing of his reasons for
paying the amended amount.

C. Reject the invoice and inform the ENGINEER and the Project Manager in writing
of the reasons for rejecting the invoice.

The City may withhold payment in whole or in part on a request for payment or invoice because
of, but not limited to, the following reasons, even if such reasons are discovered subsequent to
approval of a request for payment by the CITY’s Project Manager or the CITY.

a. Defective work or material not remedied.

b. Evidence indicating the probable filing of claims by other parties against the

ENGINEER or against the CITY because of the ENGINEER’s work.

Failure of the ENGINEER to make payments to subcontractors, consultants,

material suppliers, or labor.

Damage to the CITY’s or another’s property or work.

Liguidated damages.

Unsatisfactory job progress;

Disputed work;

Failure to comply with any material provision of the contract;

Reasonable evidence that a subcontractor, consultant, or material supplier

cannot be fully compensated under its contract with the ENGINEER for the

unpaid balance of the contract sum;

J- Citation by the enforcing authority for acts of the ENGINEER or its consultants or
subcontractors that do not comply with any material provision of the contract or
that result in a violation of any federal, state or local law, regulation or ordinance

e

—~s@~oo
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applicable to that Project causing additional costs, delays, or damages to the

CITY;

k. Funds from a State grant are not timely received by the CITY;

l. Failure to fulfill any condition precedent to payment;

m. Failure to provide all appropriate, requested, or required documentation and
certifications in complete and acceptable form; or

n. Any other cause or reason permitted by law.

Only properly submitted invoices for valid charges will become due and payable.

The ENGINEER may submit an invoice at substantial completion of the Services requesting that
the CITY pay ninety-eight percent of the retainage, less any offsets or deductions authorized in
this Agreement or otherwise authorized by law. “Substantial Completion” means that point
where all of the Services have been performed and accepted by the CITY except for the
delivery of the completed final product. If the CITY determines the work is not substantially
completed and accepted, then the CITY shall provide a written explanation of why the work is
not considered substantially completed and accepted within fourteen calendar days of the date
that the substantial completion invoice is duly delivered to the CITY. If there are any remaining
minor items to be completed at substantial completion, an amount equal to one hundred fifty
percent (150%) of the value of each item as determined by the CITY shall be withheld until such
items are fully and finally completed.

The ENGINEER may submit a final invoice upon the satisfactory completion of all the Services
required by this Agreement. The CITY shall make final payment of all moneys owed to the
ENGINEER, including any retainage withheld under this Agreement, less any offsets or
deductions authorized in the contract or otherwise authorized by law, within thirty days of the
due date. The final payment due date shall be the date of the earliest of the following events:

a. Completion of the Project and filing with the CITY of all required documentation
and certifications, in complete and acceptable form, in accordance with the terms
and conditions of the contract;

b. The Project is certified by the CITY as having been completed, including the filing
of all documentation and certifications required by the contract, in complete and
acceptable form.

As part of the documentation and certifications required for final payment, the ENGINEER must
also provide to the CITY the following:

a. Written certification and verification by the ENGINEER and any consultants and
subcontractors that the ENGINEER has made all payments to any
subconsultants or subcontractors used to complete the Project and there are no
outstanding claims by or against them;

b. Certification from the CITY’s Project Manager that the Project is fully and finally
complete with no other work remaining to be performed, and no claims arising
from or related to the ENGINEER'’s Services are outstanding;

C. Certification from the CITY’s Project Manager that the final invoice is for the
proper amount; and

d. All funds from state or federal sources for the Project have been received by the
CITY.
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No additional services or overtime services shall be payable by the CITY unless the CITY has
approved them in writing as an Amendment as additional services for an additional fee before
those services are provided. Any adjustments to the rates and amounts of ENGINEER's
compensation shall be negotiated in good faith. CITY agrees to pay for such additional services
or extra work only if the consultant specifies it as extra work to be performed for an extra fee in
advance of the work being formed. No request for payment for extra work shall be valid unless
it has been accepted in compliance with RSMo. 8432.070. The CITY shall not be obligated to
pay any sums beyond the stated not-to-exceed price unless the CITY agrees to do so after the
execution of this Agreement in compliance with RSMo. §432.070.

ARTICLE 5 - CITY'S RESPONSIBILITIES

CITY shall be responsible for all matters described in Attachment C, City's Responsibilities.
CITY shall not be responsible for discovering deficiencies in the technical accuracy of
Engineer's services. Engineer shall correct deficiencies in its Services without compensation,
unless such corrective action is directly attributable to deficiencies in CITY-furnished
information.

ARTICLE 6 — INSURANCE REQUIREMENTS

CONSULTANT shall procure and maintain for the duration of the contract insurance against
claims for injuries to persons or damages to property, which may arise from or in connection
with the performance of the work hereunder by the CONSULTANT, his agents, representatives,
employees or subcontractors, including those insurance coverages set forth below. All such
insurance policies shall name the CITY as an additional insured with the exception of the
Workers’ Compensation/Employer’s Liability Policy and Professional Errors and Omissions
Insurance, with a subrogation waiver on all policies except Professional Liability. Each
insurance policy required by this clause shall be endorsed to state that coverage shall not be
suspended, voided, cancelled by either party, except after thirty (30) days prior written notice by
certified mail, return receipt requested, or by such other method approved by the CITY, has
been given to the CITY. The cost of such insurance shall be included in the CONSULTANT'S
proposal.

6.1 MINIMUM LIMITS OF INSURANCE
CONSULTANT shall maintain limits no less than:

1. Workers’ Compensation for statutory limits and Employer's Liability minimum
$500,000 limit.

2. Comprehensive General Liability to cover claims which may arise from operations
under this contract. The policy shall include, but not be limited to, protection for the
following hazards:

a. Premises and Operations-Bodily Injury and Property Damage Liability
b. Independent Contractors Coverage

Products & Completed Operations liability coverage

Personal Injury/Advertising Injury Liability

Broad Form Property Damage

Contractual Liability

Explosion, collapse and underground damage, if applicable

@~oao
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The above policy shall be written with limits of at least $1,000,000 each occurrence
and $2,000,000 aggregate.

3. Business Automobile Policy (Comprehensive Automobile Liability Insurance)
provides coverage for all owned, non-owned and hired vehicles. Minimum limits
should be at least $1,000,000 Each Occurrence Bodily Injury Liability and Property
Damage Liability.

4. Umbrella/Excess Liability — Limit of $1,000,000 which will be excess f the primary
limits for General Liability, Auto Liability and Employer Liability.

5. Professional Errors and Omissions Insurance: If CONSULTANT is an architect,
engineer, surveyor, or consultant, CONSULTANT agrees to obtain Professional
Errors and Omissions Insurance. CONSULTANT shall also require all professional
subcontractors to obtain and maintain similar insurance with similar limits in
connection with subcontracted work. Limit of Liability should be no less than
$2,000,000 Per Claim/$2,000,000 Annual Aggregate.

6.2 DEDUCTIBLES AND SELF-INSURED RETENTIONS

Any deductibles or self-insured retentions must be declared to and approved by the CITY. At
the option of the CITY, either; the insurer shall reduce or eliminate such deductibles or self-
insured retentions as respects the City, its officers, officials and employees; or the
CONSULTANT shall procure a bond guaranteeing payment of losses and related investigations,
claim administrative and defense expense.

6.3 OTHER INSURANCE PROVISIONS

The CONSULTANT shall also obtain and pay for insurance policies that contain, or are
endorsed to contain, the following provisions:

1. CONSULTANT'S Contingent or Protective Liability and Property Damage to protect
the CONSULTANT from any and all claims arising from the operations of
subconsultant employed by the CONSULTANT.

2. The coverage shall be for a minimum of $2,000,000 unless otherwise stated in the
Contract Documents, and shall contain no special limitations on the scope of
protection afforded to the CITY, its officers, officials, employees or volunteers.

3. The CONSULTANT's insurance coverage SHALL BE PRIMARY INSURANCE as
respects the CITY, its officers, officials, employees and volunteers. Any insurance
or self-insurance maintained by the CITY, its officers, officials, employees or
volunteers shall be excess of the CONSULTANT's insurance and shall not
contribute with it.

4. Any failure to comply with reporting provisions of the policies shall not affect
coverage provided to the CITY, its officers, officials, employees or volunteers.

5. The CONSULTANT's insurance shall apply separately to each insured against
whom claim is made or suit is brought, except with respect to the limits of the
insurer's liability.

6.4 ACCEPTABILITY OF INSURERS

Insurance is to be placed with insurers with a Bests' rating of no less than A:VI.
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6.5 VERIFICATION OF COVERAGE

CONSULTANT shall furnish the CITY with certificates of insurance. The certificates for each
insurance policy are to be signed by a person authorized by that insurer to bind coverage on its
behalf, and are to be received and approved by the CITY before work commences. The CITY
reserves the right to require complete, certified copies of all required insurance policies, at any
time.

6.6 SUBCONSULTANTS

CONSULTANT shall include all subconsultants as insureds under its policies or shall furnish
separate certificates of each subconsultant. All coverages for subconsultants shall be subject to
all of the requirements stated herein.

ARTICLE 7 - COVENANT AGAINST CONTINGENT FEES

The ENGINEER warrants that they have not employed or retained any company or person,
other than a bonafide employee working for their company, to solicit or secure this contract, and
that they have not paid or agreed to pay any company or person, other than a bonafide
employee, any fee, commission, percentage, brokerage fee, gift, or any other consideration,
contingent upon or resulting from the award or making of this contract. For breach or violation
of this warranty, the CITY shall have the right to rescind this contract without liability.

ARTICLE 8 — INTELLECTUAL PROPERTY -- OWNERSHIP OF DOCUMENTS -- REUSE OF
DOCUMENTS

All original documents, studies, drawings, maps and plans prepared by the ENGINEER for the
project , and all right, title and interest, including all rights under federal and state copyright and
intellectual property laws in the drawings, specifications, reports, plans, analyses, and other
documents prepared by the ENGINEER for this Project (collectively, "Instruments of Service")
and the electronic methods of reproducing such documents are hereby conveyed, assigned and
transferred by ENGINEER and its consultants to CITY and shall be deemed to be the property
of the CITY. CITY shall retain legal title to such Instruments of Service, whether or not the
Project for which they may be made is completed. No further compensation shall be due to
ENGINEER for CITY's use of the Instruments of Service, whether during performance of this
Agreement or after is termination or completion. All Instruments of Service, including services in
electronic form, shall be furnished to CITY in a format requested by CITY, including electronic
format.

Any reuse without prior written verification or adaptation by ENGINEER for the specific purpose
intended will be at CITY's sole risk and without liability or legal exposure to Engineer.

Because of the potential degradation of electronic medium over time, in the event of a conflict
between the sealed original drawings/hard copies and the electronic files, the sealed
drawings/hard copies will govern.

If ENGINEER will be preparing, drafting, displaying, reproducing, or otherwise using, in any
manner or form, any information, document, or material that is subject to a copyright, trademark,
patent, or other property or privacy right, then ENGINEER must: Obtain all necessary licenses,
authorizations, and approvals related to its use; include the CITY in any approval, authorization,
or license related to its use; and indemnify and hold harmless the CITY related to ENGINEER's
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alleged infringing or otherwise improper or unauthorized use. Accordingly, the ENGINEER must
protect, indemnify, and hold harmless the CITY from and against all liabilities, actions,
damages, claims, demands, judgments, losses, costs, expenses, suits, or actions, and
attorneys’ fees and the costs of the defense of the CITY, in any suit, including appeals, based
upon or arising out of any allegation of infringement, violation, unauthorized use, or conversion
of any patent, copyright, trademark or trade name, license, proprietary right, or other related
property or privacy interest in connection with, or as a result of, this contract or the performance
by the ENGINEER of any of its activities or obligations under this Agreement.

ARTICLE 9 — INDEMNIFICATION

ENGINEER shall indemnify, defend, and save and hold harmless the CITY, its officers, agents
and employees from any and all liability, claims, suits, demands, actions, damages and
expenses (including reasonable attorney fees) of whatsoever kind and by whomsoever brought
against the CITY, it officers, agents and employees, arising from, relating to, or in connection
with any breach of this Agreement, any willful or negligent act, or error or omission of
ENGINEER or ENGINEER’s employees, consultants, subcontractors, or agents in the
performance of this Agreement. This requirement shall be included in all of the ENGINEER’s
subcontract and consultant agreements.  Notwithstanding any other provisions of this
Agreement, the CITY reserves the right to seek recovery from the ENGINEER for any claims,
suits, actions, damages, and/or cost resulting from damages to life and property of any kind
arising out of or resulting from services rendered by the ENGINEER under this Agreement.

ARTICLE 10 — TERMINATION AND SUSPENSION
Termination For Default

The CITY may terminate the Agreement in whole or in part, and from time to time, whenever the
CITY, determines that the ENGINEER is:

a. defaulting in performance or is not complying with any provision of this
Agreement;

b. failing to make satisfactory progress in the prosecution of the Agreement; or

C. endangering the performance of this Agreement.

The CITY will provide the ENGINEER with a ten calendar day written notice to cure the default.
The termination for default is effective on the date specified in the CITY’s written notice.
However, if the CITY determines that default contributes to the curtailment of an essential
service or poses an immediate threat to life, health, or property, the CITY may terminate the
Agreement immediately upon issuing oral or written notice to the ENGINEER without any prior
notice or opportunity to cure. Upon termination, the ENGINEER is not entitled to any further
compensation. In addition to any other remedies provided by law or the Agreement, the
ENGINEER must compensate the CITY for any damages suffered, and also any additional
costs that are incurred by the CITY to obtain substitute performance. A termination for default is
a termination for convenience if the termination for default is later found to be without
justification.
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Termination For Convenience

This Agreement may be terminated by the CITY, in whole or in part, upon written notice to the
ENGINEER, when the CITY determines this to be in its best interest. The termination for
convenience is effective on the date specified in the CITY’s written notice. In the event of such
termination, the CITY shall pay the ENGINEER its compensation and expenses to and through
the actual date of termination.

Suspension of Services.

CITY may suspend performance of this Agreement for CITY's convenience upon written notice
to Engineer. ENGINEER shall suspend performance of the Services on a schedule acceptable
to CITY. ENGINEER shall only be entitled to compensation for Services performed through the
date of suspension. If Services are resumed, ENGINEER shall receive compensation only for
Services provided after the date that Services are resumed.

ARTICLE 11 — COMMUNICATIONS

Any communication required by this Agreement shall be made in writing to the address
specified below:

IF TO ENGINEER:

IF TO CITY: City of St. Peters
One St. Peters Centre Blvd.
St. Peters, MO 63376
Ph: (636) 477-6600, ext. xxx
Fax: (636) XXXXXX
E-mail: XXXXXXX

Nothing contained in this Article shall be construed to restrict the transmission of routine
communications between representatives of ENGINEER and CITY.

ARTICLE 12 - SUCCESSORS AND ASSIGNS

CITY and ENGINEER each binds itself and its directors, officers, partners, successors,
executors, administrators, assigns, and legal representatives to the other party to this
Agreement and to the directors, officers, partners, successors, executors, administrators,
assigns, and legal representatives of such other party in respect to all provisions of this
Agreement.

ARTICLE 13 — ASSIGNMENT
No portion of the contract shall be sublet, assigned, transferred, or otherwise disposed of,
except with the written consent of the other Party. Written consent to sublet, assign, or

otherwise dispose of any portion of the contract shall not be construed so as to relieve
ENGINEER or CITY of any responsibility for the fulfillment of this Agreement.
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ARTICLE 14 — CHANGES

The CITY may increase or decrease the scope of services of this Agreement. No changes will
be made in the scope of services, the time of performance, the fees to be paid or other
provisions, which may increase or decrease the total cost of the project without prior written
order of the CITY and the execution of a suitable Amendment to this Agreement.

Neither the CITY nor the ENGINEER may authorize any substantive change in this Agreement
by oral or other directions in lieu of a written contract Amendment.

The total maximum amount to be paid by the CITY shall not exceed the cost ceilings stated in
Attachment B without a written Amendment to this Agreement.

If during the progress of the work, the ENGINEER anticipates that he may exceed the cost
ceilings set forth in Attachment B, he shall notify the CITY in writing, setting forth the status of
the project and the reasons for the possible overrun. If, in the opinion of the CITY, the potential
overrun is justified, the parties will negotiate and execute a written Amendment to this
Agreement modifying the scope of services and/or the cost ceiling provisions of Attachment B.
If, in the opinion of the CITY, the potential cost overrun is not justified, the ENGINEER must
complete the work without exceeding the contract-ceiling price stated in Attachment B.

ARTICLE 15 — THIRD PARTY RIGHTS

Nothing herein shall be construed to give any rights or benefits to anyone other than CITY and
ENGINEER.

ARTICLE 16 — PRE-EXISTING CONTAMINATION

Anything herein to the contrary notwithstanding, title to, ownership of, and legal responsibility
and liability for any and all pre-existing contamination shall at all times remain with CITY, except
for pre-existing contamination that is moved, disturbed, or added to by the ENGINEER . “Pre-
existing contamination” is any federally reportable quantity of hazardous or toxic substance,
material, or condition present at the Project site(s) concerned, which was not brought onto such
site(s) by the ENGINEER.

ARTICLE 17 — DELAYS IN PERFORMANCE

Neither CITY nor ENGINEER shall be considered in default of this Agreement for delays in
performance caused by circumstances beyond the reasonable control of the non-performing
party. For purposes of this Agreement, such circumstances include, but are not limited to,
abnormal weather conditions; floods; earthquakes; fire; epidemics; war, riots, and other civil
disturbances; strikes, lockouts, work slowdowns, and other labor disturbances; sabotage;
judicial restraint; and inability to procure permits, licenses, or authorizations from any local, state
or federal agency for any of the supplies, materials, accesses, or services required to be
provided by either CITY or ENGINEER under this Agreement.

Should such circumstances occur, the non-performing party shall, within a reasonable time of
being prevented from performing, give written notice to the other Party describing the
circumstances preventing continued performance and the efforts being made to resume
performance of this Agreement.
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ARTICLE 18 — PROFESSIONAL RESPONSIBILITY AND STANDARD OF CARE

By execution of this Agreement, the ENGINEER represents and agrees that (a) it is an
experienced and registered ENGINEERING firm having the ability and skill necessary to
perform all the services required of it under this Agreement in connection with scope and
complexity of the Project; (b) it has the capabilities and resources necessary to perform its
obligations under this Agreement; (c) the person(s) directly in charge of the professional
engineering work are duly licensed and registered under the laws of Missouri; and (d) it is
familiar with all current laws, rules, and regulations that are applicable to the design and
construction of the Project, and that all drawings, plans, specifications and other documents
prepared by the ENGINEER must be prepared in accordance with, and must accurately reflect
and incorporate, appropriate laws, rules and regulations. Notwithstanding anything to the
contrary contained in this Agreement, CITY and ENGINEER agree and acknowledge that CITY
is entering into this Agreement in reliance on ENGINEER's stated experience and abilities with
respect to performing the Services for this Project. The ENGINEER accepts the relationship of
trust and confidence established between it and the CITY by this Agreement. ENGINEER
covenants with CITY to use its best efforts, skill, judgment and abilities to perform the services
under this Agreement. ENGINEER represents covenants and agrees that there are no
obligations, commitments or impediments of any kind that will limit or prevent performance of
the Services under this Agreement. The ENGINEER represents and agrees that the reports,
analyses, plans, drawings, specifications and other documents prepared by it pursuant to this
Agreement must be complete and functional for the purposes intended, except as to any
deficiencies that are due to causes beyond the control of the ENGINEER. The ENGINEER
agrees to act in a reasonable, responsive and timely manner in the performance of all services
under this Agreement. The ENGINEER is responsible for the completeness and accuracy of all
documents, submitted by or through the ENGINEER and for their compliance with all applicable
codes, ordinances, regulations, laws, and statutes. The ENGINEER's liability for errors and
omissions under this Agreement will be interpreted consistent with the standard of care
applicable to professional ENGINEERS. The ENGINEER shall be responsible for providing
services, at no additional cost to the CITY, that are made necessary by major defects or
deficiencies in the contractor's work which the ENGINEER should have discovered through the
exercise of reasonable care.

ARTICLE 19 — WORK AUTHORIZATION

Pursuant to RSMo. § 285.530, the ENGINEER must affirm its enrollment and participation in a
federal work authorization program with respect to the employees proposed to work in
connection with the services requested in this contract by:

1. Submitting a completed, notarized Affidavit of Work Authorization; and

2. Providing proper documentation affirming the bidder/engineer’'s enrollment and
participation in a valid federal work authorization program for the employees
proposed to work in connection with the services requested in this Contract.

An example of a valid federal work authorization program is E-Verify. Acceptable enroliment
and participation documentation in the E-Verify program consists of: (1) a valid, completed copy
of the first page of the E-Verify Memorandum of Understanding (MOU) identifying the bidder;
and (2) a valid copy of the MOU signature page completed and signed by the bidder, the Social
Security Administration, and the Department of Homeland Security — Verification Division.
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ARTICLE 20 — REMEDIES NOT WAIVED.

No delay, omission or forbearance to exercise any right, power, or remedy accruing to the CITY
shall impair any such right, power or remedy, or shall be construed to be a waiver of any breach
or default under this Agreement. Every such right, power or remedy may be exercised from
time-to-time and as often as deemed expedient.

ARTICLE 21 — SAFETY

The ENGINEER shall be solely responsible for the safety of its employees, agents, consultants,
and subcontractors on the Project. The ENGINEER shall adopt all necessary safety plans and
make all required postings before commencing its Services. The ENGINEER shall retain all
required records.

IN WITNESS WHEREOF, CITY and ENGINEER have executed this Agreement effective as of
the date first written above.

City of St. Peters

CITY ENGINEER
By By
Title City Administrator Title
Date Date
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ATTACHMENT A

MoDOT Bridge Inspection Report

(This Page Left Intentionally Blank)

RFQ 15-165 - Jungermann Road Bridge Replacements Project BRM 5640(613) 25 of 48



., " February 27, 2014

M C\:\:{DOT Mi‘ssouri Department of Tran‘sportation 6:49:14pm
\ Bridge Inventory and Inspection System
r : Non-State Structure Inspection Report

[y
County : ST. CHARLES Class : NONSTATCUL Design No. : 3885007 2 Federal ID: 23079
[5D] Route : 00000 [41] Structure Status : A-OPEN
[4] Place Code : 65126 ST. PETERS [9] Location : S4 T46 R4 E
[6] Features Intersected : BR OF SPENCER CR [22] Owner : CITY
[7] Facility Carried : JUNGERMANN RD [26] Functional Classification : UPRINAROTH
[16] Latitude : 3846 .47 (DMS) [21] Maintenance Responsibility : ~ CITY
[17] Longitude : 90 35 .89 (DMS)

AGE AND SERVICE - GEOMETRIC DATA - MATERIAL
[27] Year Built : 1988 [106] Year Reconstructed : 1999
[49] Structure Length : 52 FT. [51] Bridge Width : 55FT. 8.41IN.
[32] Approach Roadway Width : 60 FT. O IN. [52] Deck Width : 60 FT. O IN.
COMPONENTS # OF SPANS MATERIAL CONSTRUCTION
[43] Main series : 1 REINCONC BOXMULT
[44] Approach Series :
[107] Deck Type : EARTH FILL NOTAPPLIC
[108 A1 Wearing Surface : EARTH FILL NOTAPPLIC
[108B] Membrane : EARTH FILL NOTAPPLIC
[108C] Deck Protection : EARTH FILL NOTAPPLIC
AADT INFORMATION
[291 ADT on Structure : 20,000 [30] Year : 2012 [109] AADT Truck : 10%
STRUCTURE POSTING
FIELD POSTING Problem Code : Problem Direction Code :
Category :  S-1 NO POSTING REQUIRED
Ton 1 : Ton2: Ton 3 :
APPROVED POSTING
Category : S-1 NO POSTING REQUIRED
Ton 1 : Ton2: Ton3:
STRUCTURE GENERAL INSPECTION
Inspector ID No. Organizational Affiliation
CHUCK DOLEJSI (NON) MODOTO0618 MODOT
[90] Inspection Type Inspection Date [91] Frequency
GENERAL 1/14/2014 24
STRUCTURE OTHER INSPECTION
Type Category Date Freq PIN NBI
UNDERWATER DRY 1/14/2014 60 N

County = ST. CHARLES and Design No = 3885007 and Non_State Structure Type = NON STATE SYSTEM BRIDGE, NON STATE SYSTEM CULVERT and District = {
Page 1

This report contRlEon.rﬁﬂﬂa@Blm ﬂyﬁgaﬁmﬁﬂmiaﬁﬁd B’rfdgal B\Qplﬁ@]ﬂ&ﬂ&s AB‘FQ}&%BIRMHM(W} Law (Sunshine Act), Section 610.021 RSMo. Please review Mo]ﬁﬁ'ef)d‘i&/ and procedure

manual on the Sunshine Act before releasing any of the information contained herein.




| MoDOT
(75

[y

February 27, 2014

Missouri Department of Transportation 6:49:14pm

Bridge Inventory and Inspection System
Non-State Structure Inspection Report

County : ST. CHARLES

Class:  NONSTATCUL Design No.: 3885007 2 Federal ID: 23079

STRUCTURE RATING
[58] Deck : N-NOT APPLICABLE 3/1/2002
[59] Superstructure ** : N-NOT APPLICABLE 3/1/2002
[60] Substructure ** : N-NOT APPLICABLE 3/1/2002
[61] Channel Protection : 6-WIDESPREAD MINOR DAMAGE 1/17/2014
[62] Culverts **: 6-SATISFACTORY CONDITION 8/22/2002
[36A] Bridge Railing : N - NOT REQUIRED 3/1/2002
[36B] Transitions Railing : N - NOT REQUIRED 3/1/2002
[36C] Approach Railing : N -NOT REQUIRED 3/1/2002
[36D] Rail End Treatment : N -NOT REQUIRED 3/1/2002
[71] Waterway Adequacy : DECK/APPRCH OVERTOP SLIGT 3/1/2002
[72] Approach Roadway Alignment : 8-VERYGOOD 3/1/2002
[113] Scour Assessment ** : 8-STABLE FOR CALCULATED 3/1/2002
Type of Scour Evaluation OBSERVED
[67] Structure Evaluation : 4-MEETS MINIMUM TOLERABLE 3/1/2002
Sufficiency Rating : 71.40 % 3/1/2002
Deficiency : FUNCTIONAL 3/1/2002
[68] Deck Geometry : 3-BASICALLY INTOL CORRECT 3/1/2002
[69] Underclearance : N-NOT APPLICABLE 3/1/2002

** J[f RATING lowered to a 3, forward rating info and photos to Bridge Division

COMMENTS

General Comments :

CITY OF ST. PETERS. 4-BARREL CONC. BOX CULV. (NORTH CULVERT)

Deck Rating Comments :

Superstructure Comments :

Substructure Comments :

Channel Protection Comments :

CLEANED OUT IN 2005
MINOR FLOW CONSTRICTION U.S.
MINOR DRIFT AND MINOR SILT ACCUM. AT EXT BARRELS

Culvert Comments :

MINOR TOE EXPOSURE U.S./D.S.

LARGE CRACK WITH LEACHING AT NORTHWEST WING CORNER. CRACKS WITH LEACHING IN TOP SLAB .
V-CRACKS IN WALLS AND RANDOM SPALLS. ORGINAL FLOWLINE HAS MODERATE SCALING. MANY
CRACKS IN HEADWALL - DOWNSTREAM WITH HEAVY LEACHING IN SLAB END UNDER HEADWALL.

MINOR FLOWLINE SCALE AT WIDENED SECTIONS. MINOR RUST STAINS. SO. BARREL HAS DELAMS (3 FOOT
BY WIDTH OF BARREL) W/REBAR EXP. IN TOP SLAB AT CO JOINT AND A FEW LARGER CRACKS IN
EXTERIOR WALL.

Bridge Railing Comments :

Transition Railing Comments :

Approach Railing Comments :

Rail End Treatment Comments :

Water Adequacy Comments :

ROAD HAS OVERTOPPED ALL THE WAY TO COUNTRY CK DRIVE DURING HVY STORMS

Approach Roadway Comments :

Scour Assessment Comments :

MONITOR SCOUR AT MIDDLE TWO BARRELS AT DOWNSTREAM

Work Comments :

MONITOR, CLEAN SILT OUT AS NEEDED, EXT. BARRELS SPECIFICALLY REMOVE MINOR DRIFT

County = ST. CHARLES and Design No = 3885007 and Non_State Structure Type = NON STATE SYSTEM BRIDGE, NON STATE SYSTEM CULVERT and District = {

Page 2

This report contRlEon.rﬁﬂﬂa@Blm ﬂyﬁgaﬁmﬁﬂmiaﬁﬁd B’rfdgal B\Qplﬁ@]ﬂ&ﬂm AB‘FQ}Q%BIRMHM(W} Law (Sunshine Act), Section 610.021 RSMo. Please review Mo]ﬂl'ef)d‘i&/ and procedure

manual on the Sunshine Act before releasing any of the information contained herein.




ATTACHMENT B

Conceptual Drawings

(This Page Left Intentionally Blank)
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ATTACHMENT C

Excerpt from “City of St. Peters Storm Water Master Plan 2012”, by Black and Veach, dated
August of 2012.

(This Page Left Intentionally Blank)
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Affidavit Enrollment in Federal Work Authorization Program

STATE OF MISSOURI )
) ss
COUNTY OF )

AFFIDAVIT
(as required by Section 285.530, Revised Statutes of Missouri)

As used in this Affidavit, the following terms shall have the following meanings:

EMPLOYEE:
Any person performing work or service of any kind or character for hire within the State of Missouri.

FEDERAL WORK AUTHORIZATION PROGRAM:

Any of the electronic verification of work authorization programs operated by the United States
Department of Homeland Security or an equivalent federal work authorization program operated by the
United States Department of Homeland Security to verify information of newly hired employees, under
the Immigration Reform and Control Act of 1986 (IRCA), P.L. 99-603.

KNOWINGLY:

A person acts knowingly or with knowledge,

(a) with respect to the person’s conduct or to attendant circumstances when the person is aware of the
nature of the person’s conduct or that those circumstances exist; or

(b) with respect to a result of the person’s conduct when the person is aware that the person’s conduct is
practically certain to cause that result.

UNAUTHORIZED ALIEN:

An alien who does not have the legal right or authorization under federal law to work in the United
States, as defined in 8 U.S.C. 1324a(h)(3).

BEFORE ME, the undersigned authority, personally appeared ,

who, being duly sworn, states on his oath or affirmation as follows:

1. My name is and | am currently

the of

(hereinafter “Contractor”), whose business address is

and | am authorized to make this Affidavit.

2. | am of sound mind and capable of making this Affidavit and am personally acquainted with the facts
stated herein.

3. Contractor is enrolled in and participates in a federal work authorization program with respect to the

employees working in connection with the following services contracted between Contractor and the City
of St Peters:
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4. Contractor does not knowingly employ any person who is an unauthorized alien in connection with the
contracted services set forth above.

5. Attached hereto is documentation affirming Contractor’s enrollment and participation in a federal work
authorization program with respect to the employees working in connection with the contracted services.
Further, Affiant saith not.

[SIGNATURE]

[printed name], Affiant

Subscribed and sworn to before me this day of ,20

Notary Public
My Commission Expires:

PLEASE NOTE:
Acceptable enrollment and participation documentation consists of the following 2 pages of the
E-verify Memorandum of Understanding:

1. A valid, completed copy of the first page identifying the Contractor; and

2. A valid copy of the signature page completed and signed by the Contractor, and the
Department of Homeland Security - Verification Division.
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